



# UNIVERSITY OF SCIENCE & TECHNOLOGY AWANTIPORA, KASHMIR

## Corrigendum

Following modifications are incorporated in the Expression of Interest for the Empanelment of Consultant issued vide No. IUST/Reg/P&S/EOI/23/111-117 dated 27-07-2023.

S. No.	Clause and Page No.	Existing Clause	Revised Clause
01	Clause No. 2 (c), Eligibility Criteria: Sl. No. 1(b) in Table, Page No. 4	The Consultant/Bidder should have carried out consultancy assignment for similar assignment for preparation of Detailed Project Report (DPR) in India.	The Consultant/Bidder should have carried out consultancy assignment for similar assignment for preparation of Detailed Project Report (DPR) in India/Abroad
02	Clause No. 5 (a), Deliverables and Schedule of Delivery	Feasibility test and DPR preparation completion time for development of 10 MWp Ground Mounted Solar Project including Distribution Network & Sub Station for evacuation of Solar power at IUST Awantipora shall be 6-8 weeks from the date of signing the contract.	DPR preparation should include a section on feasibility covering distribution network & Sub Station for evacuation of Solar power at IUST Awantipora. DPR submission shall be 6-8 weeks from the date of signing the contract.
03	Schedule-C, Financial Bid Format (Page No. 13)	Rate in Indian Currency	Rates in Indian Currency should be quoted with GST.

Sd/-

**Assistant Registrar (Procurement & Stores)**  
**Member Secretary Central Purchase Committee**

No. IUST/Reg/P&S/EOI/23/1140  
Dated: 16-08-2023