

ISLAMIC UNIVERSITY

OF SCIENCE AND TECHNOLOGY

NOTICE INVITING TENDER

E-NIT No: - IUST/EW/25/TEND/ELE/ELB/23. Dated: - 16-07-2025.

For and on behalf of Hon'ble Vice Chancellor, Islamic University of Science and Technology, Awantipora, J&K UT, E-Tenders (in Two cover system) are invited on percentage basis, from approved and eligible contractors registered with J&K State Govt. / CPWD / Railways or other State / Central Govt. Departments for the following work.

TENDER DETAILS_____

______Table A

1	Name of work	Internal Electrification of School of Humanities,
		Languages for Translation & Interpretation Centre at
		IUST Campus-IV Larmoo, Kashmir.
2	Advertised Cost of Work	Rs. 1,71,86,433.00
		(Rupees One Crore Seventy-One Lakhs Eighty-Six
		Thousand Four Hundred and Thirty-Three Only)
3	Cost of document	(Non-refundable) Rs.5,000/- (Rupees Five Thousand Only)
		in following Account.
		Account No: SB 0693040520000164.
		Account Name: IUST Engineering Division
		IFSC Code: JAKA0ECIUST.
4	Earnest Money Deposit	Rs. 3,43,729.00/= (Rupees Three Lakh Forty-Three
	(2% of Advertised Cost)	Thousand Seven Hundred and Twenty-nine only) in shape
		of CDR/FDR/BG.
5	Class of Contract	Class "A"
6	Date of Issuance of Tender	16-07-2025
7	Document Download Start Date	16-07-2025
8	Bid submission Start Date	16-07-2025
9	Bid submission End Date	05-08-2025 Up to 6:00 pm.
10	Time & Date of opening of Technical Bids	Bids shall be opened at IUST on 06-08-2025 AT 10:00am.
11	Time, Date & Address of opening of	To be notified after technical bid evaluation is completed
10	Financial Bids	
12	The 1st lowest bidder has to produce an 50% of particular to 50%	As per time specified in SBD.
	amount equal to 5% of contract as Performance Security in the shape of	
	CDR/FDR/BG in favour of FINANCE	
	OFFICER IUST Valid For 60 Days	
	Beyond DLP (DLP Period Shall be 36	
	Months)	
13	Availability of Tender document	Tender document can be downloaded from website.
		(https://jktenders.gov.in.)
14	Bidding process	On-line
15	Bid Validity	90 Days
16	Time Allowed for Completion of Work.	08 Calendar Months/ 01 Month after completion of civil
		building works.
17	Position of AAA	Accorded
18	Position of Technical Sanction	Accorded
19	Position of Funds	Available.

*S/d: -*Executive Engineer IUST, Awantipora